NASA/GODDARD SPACE FLIGHT CENTER A
REQUEST FOR TASK PLAN / TASK ORDER _

. NASS5- TASK NO. AMENDMENT

99124 242

QSS Group, Inc.

TASK TITLE: {NTE 80 characters; include Project name)

POES Spacecraft/Instrument

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DATE ORG MAIL PHONE
/ / CODE CODE
Mark Brumfield 3/T3/ v 480 480 301-286-8992
BRANCH HEAD DATE CODE PHONE

Dorothy Tiffany &N»Jv WM—) 3/ 2 5/ 00 480 301-286-8430

CONTRACTING OFFICER'S TE /:WIVE {C / DATE CODE PHONE
L’Rsobert S. Lebair @5 %\_ f”/?//’z 560 301-286-6588

FLIGHT HARDWARE, C L §SE OR SOFTWARE? CONTRA OFFICER'S QUALITY REP/ DESIGNATED FAM:
‘HIF VES, NEED CODE 303 CDNCURHENCE NEXT BLOCK)

[X] NO [ 1 YES

The contractor shall

identify and explain the reason for any deviations, exceptions, (To be completed by Contracting Offlcer}

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
. technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. [{X]NO [ IYES
Flight hardware will be shipped to GSFC for testing prior to final delivery. { 1NO [ 1 YES {X1 NA
Government Furnished Property/Facilities: [ 1NO [ X1 YES -- SEE LIST OF GFP (offsite only) / FACILITIES {onsite only)

Onsite Performance: [} NO [X) YES If yes: [ TOTAL [ X ] PARTIAL

) if partial, indicate onsite work in SOW by asterisk {*)

Surveillance Plan Attached: [X]NO [ ] YES

Highlighted Contract Clauses: {to be completed by Contracting Officer)

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_X_No. 1 __No.2 __No.3 __No. 4 __No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{To be completed by Contracting Officer)
The target cost of this task order is $

The target fee of this task order is $

The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contract is $

The maximum fee is $
The minimum fee is $0.

-

THIS TASK ASSIGNMENT /S ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS™

SIGNATURE OF CONTRACTING OFFICER DATE
"CONTRACTOR!S_ ACCEPTAN

YPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE -

GSFC FORM 703-1845 . 12/98 {OLDER VERSIONS ARE OBSOLETE}
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE

TECHNICAL WORK MAY NOT BEGIN PRIOR CO APPROVAL



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER pl 2 7 2.
REQUEST FOR TASK PLAN / TASK ORDER
D
NASG- TASK NO. AMENDMENT
QSS Group, Inc. 99124 2 4 2
Applicable paragraphs from contract Statement of Work: Function 2B

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

(This is a follow-on to Task 33 under this contract; uninterrupted transition is required.)

Perform engineering analyses to evaluate the system performance, reliability and manufacturability of all the POES
instruments and their interfaces with the POES and MetOp spacecraft's and document in written reports.

Perform surveillance of schedule and cost milestones at the instrument developer's plant and produce regular reports on
these items, including the critical path items.

Perform an independent assessment of the progress and status accounting of the instrument developer's production of
hardware and all supporting documentation and document in written reports. This task includes providing assessments
that appropriate engineering, quality, and manufacturing resources are allocated for the POES mission, schedule, and

contractual requirements.

Monitor integration, test, and data validation of instrument to the bus. Oversee integration of the instruments to the bus,
specify expectable test parameters, verify test plans, review test data and recommend corrective action where necessary.

Provide Systems engineering to facilitate solutions of technical issues impacting instrument performance.
Evaluate interface issues between the instruments and the MetOp Spacecraft

This SOW covers both on-site and off-site personnel.

PERFORMANCE SPECIFICATIONS:

Monthly technical progress reports to include: summary of progress during the month being reported, planned
work for the next month, problems/issues and resolution. .

Examples of reports mentioned in the SOW will be provided to the contractor.

APPLICABLE DOCUMENTS:
None.

TASK END DATE: 4/30/01

MILESTONES/DELIVERABLES AND DATES:

Progress Report: Monthly
Trip Reports: 2 weeks after completion of trip

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Mark Brumfield, building 6, room S214

GSFC FORM 703-1845a



